Combined Bidder Activity Summary Report - May 2017
(Projects bid opened from July 01, 2015 to May 31, 2017, as of 06/02/2017)

No. of
Number of Projects No. of No. of No. of Projects Percent of
Avg. Number | Projects Bid |Under 10% of | Projects in |Projects Over|Within 110% of | Projects Within
Bid Month-YR Engineer's Estimate Low Bid High Bid Low Bid vs. EE | High Bid vs. EE of Bidders Opened EE +10% of EE 10% of EE EE +10% of EE
Jul-15 $103,165,752 $98,777,163 -4.3% -100.0% 4.4 29 13 13 3 26 44.8%
Aug-15 $164,778,968 $155,158,153 -5.8% -100.0% 4.8 35 16 15 4 31 42.9%
Sep-15 $146,117,980 $136,749,818 -6.4% -100.0% 5.4 32 8 17 7 25 53.1%
Oct-15 $432,643,563 $402,888,362 -6.9% -100.0% 5.2 55 23 23 9 46 41.8%
Nov-15 $436,102,384 $385,039,869 -11.7% -100.0% 5.5 47 23 16 8 39 34.0%
Dec-15 $215,568,889 $201,609,491 -6.5% -100.0% 5.6 24 11 8 5 19 33.3%
Jan-16 $260,614,569 $228,026,800 -12.5% -100.0% 5.7 51 19 26 6 45 51.0%
Feb-16 $122,355,458 $119,356,635 -2.5% -100.0% 4.7 45 17 20 8 37 44.4%
Mar-16 $127,453,899 $105,951,632 -16.9% -100.0% 5.8 59 33 18 8 51 30.5%
Apr-16 $312,061,245 $302,590,228 -3.0% -100.0% 5.0 46 21 21 4 42 45.7%
May-16 $123,738,928 $112,991,874 -8.7% -100.0% 5.3 47 18 21 8 39 44.7%
Jun-16 $62,182,025 $58,311,107 -6.2% -100.0% 4.8 24 10 12 2 22 50.0%
Jul 15 to Jun 17 $2,506,783,659 $2,307,451,132 $0 -8.0% -100.0% 5.2 494 212 210 72 422 42.5%
Jul-16 $58,354,702 $57,750,019 $71,100,449 -1.0% 21.8% 5.3 27 10 12 5 22 44.4%
Aug-16 $102,692,370 $97,116,501 $130,875,119 -5.4% 27.4% 5.0 28 10 11 7 21 39.3%
Sep-16 $145,162,532 $133,266,049 $163,671,024 -8.2% 12.8% 5.1 23 11 10 2 21 43.5%
Oct-16 $286,668,729 $270,069,710 $350,412,624 -5.8% 22.2% 5.1 49 25 22 2 47 44.9%
Nov-16 $224,147,306 $203,599,248 $282,941,468 -9.2% 26.2% 5.6 36 19 13 4 32 36.1%
Dec-16 $130,541,083 $116,719,686 $178,473,843 -10.6% 36.7% 5.4 19 7 8 4 15 42.1%
Jan-17 $268,976,964 $242,939,431 $242,971,318 -9.7% -9.7% 5.9 47 26 17 4 43 36.2%
Feb-17 $201,868,134 $195,295,718 $264,359,229 -3.3% 31.0% 5.6 37 12 21 4 33 56.8%
* Mar-17 $215,738,601 $198,781,201 $248,351,501 -7.9% 15.1% 5.3 48 20 20 8 40 41.7%
* Apr-17 $84,573,180 $80,941,332 $106,582,427 -4.3% 26.0% 4.5 49 16 20 13 36 40.8%
May-17 $94,296,344 $93,308,052 $120,035,532 -1.0% 27.3% 41 53 15 25 13 40 47.2%
Jun-17 #DIV/0! #DIV/0! 0 #DIV/0!
Jul 16 - Jun 17 $1,813,019,946 $1,689,786,947 $2,159,774,533 -6.8% 19.1% 5.1 416 17 179 66 350 43.0%
Total $4,319,803,604 $3,997,238,079 $2,159,774,533 -7.5% -50.0% 5.2 910 383 389 138 772 42.7%
Note: 1) "*", numbers may be different from that in the previous report due to bid rank change(s); 2) Rejected projects are not included in calculations.
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